STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 09/ 28/ 00 I'N SAN DI EGO COUNTY | N LA MESA AND 10/ 02/ 00
CONTRACT NUMBER 11-229114 EL CAJON FROM 0. 2 KM WEST OF CONTRACT CCDE 'B '
LOCATI ON 11-SD-8-10.5/R21. 8 FLETCHER PARKWAY OVERCROSSI NG TO 81 CONTRACT | TEMS
LAKE JENNI NGS PARK ROAD
SLAB REPLACEMENT AND JO NT SEALS FEDERAL Al D ACI M 008-1(295) 10E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPCSALS | SSUED 22 FUND TOTAL HA22 13, 680, 000 TOTAL NUMBER OF WORKI NG DAYS 265
NUMBER COF Bl DDERS 6 ENG NEERS EST 12,173, 695. 00 AMOUNT UNDER 2, 923, 378. 00 PERCENT UNDER EST 24. 01
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 9, 250, 317. 00 5 HAZARD CONSTRUCTI ON COVPANY 858 587-3600
AND PAVEMENT SPECI ALI STS 00750542
| NCORPORATED A JO NT VENTURE
P O BOX 229000 FAX 858 453-6034
SAN DI EGO CA 92192
2 10, 853, 452. 00 2 CONE ENG NEERI NG CONTRACTORS 925 838-5685
00595036
2092 OMEGA ROAD STE F FAX 925 838-5996
SAN RAMON CA 94583
3 10, 860, 171. 00 1 VST COAST BRI DGE | NC 707 746-8028
00526319
3701 MALLARD DRI VE FAX 707 746-0936
BENICI A CA 94510
4 10, 874, 510. 01 4 J MC LOUGHLI N ENG NEERI NG CO 909 944-1037
I NC 00676575
10722 ARROW ROUTE STE 716 FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
5 12, 096, 756. 00 6 PENHALL COVPANY 858 550-1111
00568673
5775 EASTGATE DRI VE FAX 858 550-1120

SAN DI EGO CA 92121



11- 229114
11-SD-8-1
09/ 28/ 00

0

6

13, 279, 343. 00

3

PAVE TECH | NC

4516 SALI SBURY DRI VE
CARLSBAD CA 92008

Bl D245
PAGE 2
10/ 02/ 00
760 729-7592
00720394
FAX 760 729-6158



11- 229114
11-SD-8-10
09/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 3
10/ 02/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CALI FORNI A TRAFFI C MAI NTENANCE
BURBANK CA

COOPER ENG NEERI NG | NC
TUSTIN CA

DI VERSI FI ED CONCRETE CUTTI NG
SPARKS NV

LEKGCS ELECTRIC

EL CAJON CA

MODERN ALLOYS

STANTON CA

PACI FI C COAST STEEL

SAN DI EGO CA

PAVEMENT RECYCLI NG SYSTEMS

RI VERSI DE CA

PAVEMENT MARKI NGS

CONCRETE BARRI ER

SEAL PAVEMENT JO NTS

S| GNAL AND LI GHTI NG

METAL BEAM GUARD RAI L

REI NFORCI NG STEEL

COLD PLANE ASPHALT



11- 229114 Bl D245

11-SD-8-10 PACGE 4
09/ 28/ 00 10/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACME SAFETY CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PARTI AL)

SAN DI EGO CA

CTI DOWNEL BAR RETRCFI T ( PARTI AL)

CALMEX ENG NEERI NG ASPHALT

RI VERSI DE CA

DI VERSI FI ED CONCRETE CUTTI NG JO NT SEALI NG

SPARKS NV

HI GH LI GHT ELECTRI C ELECTRI CAL

RI VERSI DE CA

MODERN ALLOYS GUARD RAI L

STANTON CA

NI CHOLAS GRANT CONCRETE BARRI ER

SAN DI EGO CA

STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACME SAFETY AND SUPPLY COVPANY CONSTRUCTI ON AREA SI GNS
SAN DI EGO CA
ATLAS FENCE COVPANY METAL BEAM GUARD RAI L

SAN DI EGO CA
CONTI NUED ON NEXT PAGE



11- 229114 Bl D245

11-SD-8-10 PAGE 5
09/ 28/ 00 10/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CALI FORNI A TRAFFI C MANAGEMENT | NC STRI PI NG
BURBANK CA
COOPER ENG NEERI NG | NC CONCRETE BARRI ER
TUSTON CA
DI VERSI FI ED CONCRETE CUTTI NG SEAL JO NTS (PORTI ON)
SPARKS NV
HANSON SJH CONSTRUCTI ON ASPHALT CONCRETE (M SCELLANEQUS)
SAN DI EGO CA
HI GH LI GHT ELECTRI C ELECTRI CAL
Rl VERSI DE CA
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE ASPHALT CONCRETE
RI VERSI DE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 COOPER ENG NEERI NG | NC BARRI ER
TUSTIN CA
HANSON SJH CONSTRUCTI ON ASPHALT
SAN DI EGO CA
HYDROSPROUT ERGCSI ON CONTROL
ESCONDI DO CA
MODERN ALLOYS | NC METAL BEAM GUARD RAI L
STANTON CA

CONTI NUED ON NEXT PAGE



11- 229114
11-SD-8-10
09/ 28/ 00

Bl DDER | D NAME AND ADDRESS

Bl D245
PAGE 6
10/ 02/ 00
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PAVEMENT RECYCLI NG SYSTEMS
RI VERSI DE CA

PENHALL COVPANY

ANAHEI M CA

PERRY ELECTRI CAL

LAKESI DE CA

R D CONSTRUCTI ON

CORONA  CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS

COLD PLANI NG

GRI NDI NG

ELECTRI CAL

CONCRETE PAVI NG ( PARTI AL)
CONSTRUCTI ON AREA SI GNS
STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ARTS TRENCH PLATE
SAN DI EGO CA
BEADOR CONSTRUCTI ON
CORONA DEL MAR CA
HI GH LI GHT ELECTRI C
RI VERSI DE CA
HYDROSPROUT

LA MESA CA

CONTI NUED ON NEXT PAGE

K RAIL (PARTIAL)
CONCRETE BARRI ER
ELECTRI CAL

LANDSCAPE



11- 229114 Bl D245

11-SD-8-10 PAGE 7
09/ 28/ 00 10/ 02/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 MODERN ALLOYS GUARD RAI L
EL CAJON CA
NI CHOLAS GRANT CO ASPHALT
SAN DI EGO CA
STATEW DE SAFETY AND SIGNS | NC TRAFFI C CONTRCL ( PARTI AL)
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES STRI PI NG AND MARKI NG
SUN VALLEY CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MODERN ALLOYS | TEMS 13, 18, 19 AND 62 THRU 65 (PARTI AL)
STANTON CA
NI CHOLAS GRANT | TEMS 16, 17, 20, 23, 25, 29, 30, 39 THRU 43, 52 (PARTIAL)
SAN DI EGO CA
NI CHOLAS GRANT | TEM5S 53, 58, 59, 61, 66 THRU 70 (PARTI AL)
SAN DI EGO CA
PAVEMENT RECYCLI NG | TEMS 15, 21, 22 AND 50 (PARTIAL)
RI VERSI DE CA
PENHALL COVPANY | TEM 49 (PARTI AL)
ANAHEI M CA
PERRY ELECTRI C | TEMS 77 THRU 80 ( PARTI AL)

LAKESI DE CA
CONTI NUED ON NEXT PAGE



11- 229114
11-SD-8-10
09/ 28/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 8
10/ 02/ 00
SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STERNDAHL ENTERPRI SES
SUN VALLEY CA
SUPERI CR TRAFFI C
COTTONWOOD  CA

ITEMS 7, 9, 14 AND 71 THRU 76 (PARTI AL)

| TEMS 5, 6 AND 10 (PARTI AL)



11- 229114 Bl D245

11- SD- 8- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 28/ 00 10/ 02/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070010 PROGRESS SCHEDULE ( CRI TI CAL PATH) LS LUMP SUM 8, 000. 00* 8, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 265 1, 100. 00 291, 500. 00
3 (S) 074031 TEMPORARY SAND BAG EA 800 1.00 800. 00
4 (S) 018697 TEMPORARY GRAVEL BAG EA 720 1.50 1, 080. 00
5 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 38, 000. 00* 38, 000. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00* 250, 000. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 11, 200 4.00 44, 800. 00
8 (S) 018698 TRAFFI C PLASTI C DRUM EA 17 73.00 1, 241. 00
9 (S) 120300 TEMPORARY PAVEMENT MARKER EA 5, 630 2.00 11, 260. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 22, 000. 00 132, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 7,110 18. 00 127, 980. 00
12 (S) 129100 TEMPORARY CRASH CUSHI ON' MODULE EA 28 170. 00 4, 760. 00
13 150667 REMOVE DOUBLE METAL BEAM BARRI ER M 3,490 15. 00 52, 350. 00
14 150710 REMOVE TRAFFI C STRI PE M2 42 21.00 882. 00
15 150771 REMOVE ASPHALT CONCRETE DI KE M 2,190 1.70 3,723.00
16 150820 REMOVE | NLET EA 4 2, 100. 00 8, 400. 00
17 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 13 67.00 871. 00
18 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 180 25. 00 4, 500. 00
19 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 77 93. 00 7,161. 00
20 152604 MODI FY | NLET EA 9 2, 300. 00 20, 700. 00
21 153152 COLD PLANE ASPHALT CONCRETE PAVENENT M2 9, 330 1. 90 17, 727. 00
(30 MM MAXI MUM)
22 153153 COLD PLANE ASPHALT CONCRETE PAVENENT M2 12, 300 2.20 27, 060. 00
(45 MV MAXI MUM)
23 153210 REMOVE CONCRETE VB 7 900. 00 6, 300. 00
24 153221 REMOVE CONCRETE BARRI ER M 3 220. 00 660. 00
25 155003 CAP | NLET EA 5 1, 000. 00 5, 000. 00
26 158101 SALVAGE CRASH CUSHI ON MODULES EA 36 42.00 1,512. 00
27 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 1, 000. 00* 1, 000. 00
28 170101 DEVELOP WATER SUPPLY LS LUMP SUM 10, 000. 00* 10, 000. 00
29 190101 ROADWAY EXCAVATI ON VB 3,190 26.00 82, 940. 00
30 194001 DI TCH EXCAVATI ON VB 790 10. 00 7,900. 00
31 200052 PRUNE EXI STI NG PLANTS LS LUMP SUM 38, 000. 00* 38, 000. 00
32 (S) 203014 FI BER ( EROSI ON CONTROL) KG 3, 600 .60 2, 160. 00
33 (S) 203024 COMPOST ( ERCSI ON' CONTROL) KG 2, 600 . 60 1, 560. 00
34 (S) 203045 PURE LI VE SEED ( ERCSI ON CONTROL) KG 57 102. 00 5, 814. 00
35 (S) 203056 COMMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 100 7.70 770. 00
36 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 300 3. 80 1, 140. 00



11- 229114 Bl D245

11- SD-8- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
09/ 28/ 00 10/ 02/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 260201 CLASS 2 AGGREGATE BASE VB 2,270 35.00 79, 450. 00
38 260210 AGGREGATE BASE ( APPROACH SLAB) VB 22 180. 00 3, 960. 00
39 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 71 240. 00 17, 040. 00
40 390155 ASPHALT CONCRETE ( TYPE A) TONN 7,300 44.00 321, 200. 00
41 394001 PLACE ASPHALT CONCRETE DI KE M 2, 200 4.80 10, 560. 00
42 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS [V 13 67. 00 871. 00
AREA)
43 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 7 240. 00 1, 680. 00
44 401100 REPLACE CONCRETE PAVENENT VB 2, 360 340. 00 802, 400. 00
45 018699 DOWEL BAR RETROFI T EA 41, 700 40. 00 1, 668, 000. 00
46 404092 SEAL PAVEMENT JO NT M 198, 000 4.50 891, 000. 00
47 413111 REPAI R SPALLED JO NTS [V 78 273.00 21, 294. 00
48 018700 FURNI SH POLYESTER CONCRETE VB 8 2, 400. 00 19, 200. 00
49 420201 GRI ND EXI STI NG CONCRETE PAVENMENT V2 403, 000 5. 00 2, 015, 000. 00
50 018701 GRI ND EXI STI NG ASPHALT CONCRETE M2 1, 220 3.70 4,514. 00
PAVENENT
51 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 211 800. 00 168, 800. 00
(TYPE R)
52 510409 CLASS 1 CONCRETE (M NOR STRUCTURE) VB 7 1, 500. 00 10, 500. 00
53 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 11 1, 100. 00 12, 100. 00
54 510800 PAVI NG NOTCH EXTENSI ON VB 5 2, 500. 00 12, 500. 00
55 511118 CLEAN EXPANSI ON JOI NT M 106 42.00 4, 452.00
56 515020 REFI NI SH BRI DGE DECK M2 21 190. 00 3, 990. 00
57 (S) 519120 JONT SEAL (MR 15 MV) M 179 40. 00 7, 160. 00
58 650075 600 MV REI NFORCED CONCRETE Pl PE M 380 220. 00 83, 600. 00
59 665833 450 MM BI TUM NOUS COATED SLOTTED M 43 420. 00 18, 060. 00
CORRUGATED STEEL Pl PE (2.01 MV THI CK)
60 721420 CONCRETE (DI TCH LI NI NG) MB 280 250. 00 70, 000. 00
61 ( SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 656 2.00 5,312. 00
62 820107 DELI NEATOR ( CLASS 1) EA 15 31. 00 465. 00
63 (S) 839302 SINGLE THRI E BEAM BARRI ER (WOOD PCST) M 9, 700 52. 00 504, 400. 00
64 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 5 3, 500. 00 17, 500. 00
65 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 4 530. 00 2,120. 00
66 839701 CONCRETE BARRI ER ( TYPE 60) M 930 100. 00 93, 000. 00
67 839703 CONCRETE BARRI ER ( TYPE 600C) M 2, 200 130. 00 286, 000. 00
68 839705 CONCRETE BARRI ER ( TYPE 60E) M 55 480. 00 26, 400. 00
69 018702 CONCRETE BARRI ER ( TYPE 60E MODI FI ED) M 44 680. 00 29, 920. 00
70 (F) 048267 CONCRETE BARRI ER M 267 230. 00 61, 410. 00

(TYPE 60A MODI FI ED)



11- 229114 Bl D245

11- SD- 8- 10 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11

09/ 28/ 00 10/ 02/ 00

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

71 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 36 33.00 1, 188. 00

72 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 520 2. 60 3, 952. 00

73 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 240 2. 60 5, 824. 00

(BROKEN 3.66 M- 0.92 M

74 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 93, 900 .26 24, 414. 00

75 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 25, 700 1.10 28, 270. 00

76 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 10, 200 2.30 23, 460. 00

77 (S) 860889 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 15, 000. 00* 15, 000. 00

78 (S) 861088 MODI FY RAMP METERI NG SYSTEM LS LUMP SUM 27, 000. 00* 27, 000. 00

79 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 11, 000. 00* 11, 000. 00

80 (S) 869034 NO. 5(T) PULL BOX EA 21 800. 00 16, 800. 00

81 999990 MOBI LI ZATI ON LS LUMP SUM 600, 000. 00* 600, 000. 00

TOTAL 9, 250, 317. 00



| TEM

O©oOoO~NOOULA, WN P

11- 229114
11-SD-8-10
09/ 28/ 00
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300.
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9, 000.
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00
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00
00
00
00
50
00
00
00
00
00
00~
00*
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.00
. 00*
.00
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.00
.00
.00
.00
.00
.00

20000.
530000.
4800.
10800.
50000.
400000.
56000.
1700.
28150.
120000.
355500.
7000.
69800.
1260.
4380.
3000.
650.
5400.
4620.
27000.
23325.
36900.
17500.
900.
2500.
1800.
9000.
9000.
127600.
39500.
5000.
3600.
2600.
5700.
200.
900.
79450.
4400.
31950.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

40, 000
400, 000
4.

100.

3.

5, 000.
50.
300.
30.

25.

3.

2, 000.
100.
25.
105.

1, 000.
2.

2.

1, 000.
1, 000.
500.
100.

9, 000.
9, 000.
.00
30.
20, 000
3.

3.
100.
50.
20.
50.
100.
280.

42

OF

00
00
00
00
00
00
00
00
00
50
00
00
00
00
00*
00*

00
00*
00
00
00
00
00
00
00
00

REMA

10000.
265000.
40000.
36000.
40000.
400000.
44800.
1700.
16890.
30000.
355500.
8400.
104700.
1050.
6570.
8000.
1300.
4500.
8085.
9000.
18660.
30750.
7000.
3000.
2500.
3600.
9000.
9000.
133980.
23700.
20000.
10800.
7800.
5700.
5000.
6000.
113500.
2200.
19880.

I NI

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

N G

60, 000
350, 000
4.

50.

3.

8, 000.
25.
200.
12.

21.

7.

600.
25.

25.

90.

3, 000.
2.

2.

3, 000.
100.

1, 000.
100.

9, 000.
9, 000.
50.

60.

35, 000

100.
10.

48.
700.
260.

10000.
265000.
1600.
2160.
60000.
350000.
48160.
850.
19705.
48000.
177750.
5600.
43625.
882.
15330.
2400.
325.
4500.
6930.
27000.
18660.
30750.
21000.
300.
5000.
3600.
9000.
9000.
159500.
47400.
35000.
2160.
1690.
5700.
1000.
1200.
108960.
15400.
18460.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 12
10/ 02/ 00
FI FTH
BI D AMOUNT
20, 000. 00* 20000.
1, 500. 00 397500.
25.00 20000.
25.00 18000.
60, 000. 00* 60000.
800, 000. 00* 800000
4.25 47600.
40. 00 680.
3.50 19705.
19, 000. 00 114000.
43. 00 305730.
180. 00 5040.
15. 00 52350.
20. 00 840.
3.00 6570.
1, 200. 00 4800.
60. 00 780.
25.00 4500.
92.00 7084.
3, 000. 00 27000.
2.50 23325.
2.50 30750.
5, 000. 00 35000.
150. 00 450.
7,500. 00 37500.
1, 200. 00 43200.
10, 000. 00* 10000.
15, 000. 00* 15000.
41. 00 130790.
15. 00 11850.
65, 000. 00* 65000.
1.00 3600.
1.00 2600.
100. 00 5700.
8.00 800.
4.00 1200.
50. 00 113500.
700. 00 15400.
270. 00 19170.



| TEM

40
41
42
43
44
45
46
47
48
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51
52
53
54
55
56
57
58
59
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62
63
64
65
66

68
69
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71
72
73
74
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76
77
78

11- 229114
11-SD-8-10
09/ 28/ 00

3, 000.
1, 000.
100.
120.
400.
400.
160.

.00

00
00
00
00
00
00
00

.00
.50

. 60

.50
.50

00*
00~

401500.
6600.
650.
2800.
920400.
2126700.
831600.
46800.
32000.
2095600.
6100.
189900.
14000.
11000.
30000.
3180.
6300.
8950.
76000.
7525.
112000.
5312.
600.
485000.
15000.
4000.
93000.
264000.
22000.
17600.
42720.
1440.
3800.
5600.
56340.
38550.
25500.
30000.
45000.

SUMMARY

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

450.

1, 000.
3, 000.

1, 000.
1, 000.
1, 000.
3, 000.
100.
100.
100.
200.
400.
300.

100.
53.

3, 000.
1, 000.
100.
125.
500.
650.
220.

OF

00*
00*

REMA

401500.
13200.
3250.
2100.
1062000.
2085000.
811800.
78000.
24000.
1813500.
4880.
211000.
7000.
11000.
15000.
10600.
2100.
17900.
76000.
17200.
84000.
7968.
1500.
514100.
15000.
4000.
93000.
275000.
27500.
28600.
58740.
1188.
4560.
6720.
28170.
28270.
23460.
35000.
55000.

I NI NG BI DDERS

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

600.

600.
2, 600.

1, 200.
5, 000.
2,100.
3, 025.

450.

80.
200.
320.
520.

50.
55.
2,900.
700.
110.
140.
330.
500.
215.

00*
00*

408800.
11000.
2600.
2100.
1416000.
1459500.
851400.
46800.
20800.
2317250.
7015.
253200.
35000.
23100.
15125.
6360.
9450.
14320.
76000.
13760.
145600.
5312.
750.
533500.
14500.
2800.
102300.
308000.
18150.
22000.
57405.
1224.
5320.
2800.
35682.
30840.
33150.
12000.
42000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

Bl D245
PACGE 13
10/ 02/ 00
FI FTH
BI D AMOUNT
52.00 379600.
5.00 11000.
220. 00 2860.
270. 00 1890.
500. 00 1180000.
59. 00 2460300.
5.00 990000.
300. 00 23400.
5, 500. 00 44000.
5. 80 2337400.
5.80 7076.
1, 000. 00 211000.
7,500. 00 52500.
2,000. 00 22000.
4,500. 00 22500.
65. 00 6890.
425. 00 8925.
100. 00 17900.
300. 00 114000.
400. 00 17200.
250. 00 70000.
2.00 5312.
35.00 525.
55. 00 533500.
3, 500. 00 17500.
2,100. 00 8400.
95. 00 88350.
125. 00 275000.
455. 00 25025.
640. 00 28160.
212.00 56604.
34.00 1224.
3. 40 5168.
1.20 2688.
.50 46950.
1.15 29555.
3.20 32640.
34, 000. 00* 34000.
54, 000. 00* 54000.



11-229114
11- SD- 8- 10 SUMMARY OF REMAINING BIDDERS
09/ 28/ 00
R CRCECPERERERE ERREEEE TR EPEE P LE P OPEPEPEPEPE EREEE TR e e T LR O PEPEPEPEPE |
| TEM SECOND | THI RD | FOURTH |
| BI D AMOUNT | BI D ANDUNT | BI D ANDUNT |
R O EOROEEE e EEE e | <o | <o |
79 | 35, 000. 00* 35000. 00| 40, 000. 00* 40000. 00| 12, 000. 00* 12000. 00|
80 | 1, 500. 00 31500. 00| 1, 800. 00 37800. 00| 761. 905 16000. 01|
81 | 600, 000. 00* 600000. 00| 1,000, 000. 00+  1000000. 00| 900, 000. 00* 900000. 00|

TOT 10, 853, 452. 00

10, 860, 171. 00

10, 874, 510. 01

Bl D245
PACGE 14
10/ 02/ 00

39, 000. 00* 39000. 00

1, 700. 00 35700. 00

320, 000. 00* 320000. 00
12, 096, 756. 00



11- 229114 Bl D245
11- SD- 8- 10 SUMMARY OF REMAI NI NG BIDDERS PAGE 15
09/ 28/ 00 10/ 02/ 00
| _______________________________
| TEM SI XTH
| Bl D AMOUNT
| _______________________________
1] 10, 000. 00* 10000. 00
2| 1, 000. 00 265000. 00
3| 10. 00 8000. 00
4 | 10. 00 7200. 00
5 | 30, 000. 00* 30000. 00
6 | 300, 000. 00* 300000. 00
7| 3.00 33600. 00
8 | 40. 00 680. 00
9 | 2.75 15482. 50
10 | 2, 000. 00 12000. 00
11 | 40. 00 284400. 00
12 | 180. 00 5040. 00
13 | 24. 80 86552. 00
14 | 45. 00 1890. 00
15 | 2.50 5475. 00
16 | 1,125. 00 4500. 00
17 | 56. 00 728.00
18 | 21.00 3780. 00
19 | 102. 50 7892. 50
20 | 2, 800. 00 25200. 00
21 | 2.20 20526. 00
22 | 2. 40 29520. 00
23 | 4,700. 00 32900. 00
24 | 500. 00 1500. 00
25 | 1, 500. 00 7500. 00
26 | 100. 00 3600. 00
27 | 50, 000. 00* 50000. 00
28 | 50, 000. 00* 50000. 00
29 | 41.00 130790. 00
30 | 48. 00 37920. 00
31 | 29, 631. 00* 29631. 00
32 | 10. 00 36000. 00
33 | 20. 00 52000. 00
34 | 100. 00 5700. 00
35 | 100. 00 10000. 00
36 | 100. 00 30000. 00
37 | 65. 00 147550. 00
38 | 500. 00 11000. 00
39 | 270. 00 19170. 00



11- 229114 Bl D245

11- SD- 8- 10 SUMMARY OF REMAI NI NG BIDDERS PAGE 16
09/ 28/ 00 10/ 02/ 00

| _______________________________
| TEM SI XTH

| Bl D AMOUNT

| _______________________________
40 | 52. 00 379600. 00
41 | 5.00 11000. 00
42 | 220. 00 2860. 00
43 | 270. 00 1890. 00
44 | 500. 00 1180000. 00
45 | 70. 00 2919000. 00
46 | 4.00 792000. 00
47 | 1, 076. 00 83928. 00
48 | 2, 000. 00 16000. 00
49 | 5.59 2252770. 00
50 | 4.20 5124. 00
51 | 1, 500. 00 316500. 00
52 | 7, 300. 00 51100. 00
53 | 1, 850. 00 20350. 00
54 | 6, 000. 00 30000. 00
55 | 100. 00 10600. 00
56 | 1, 500. 00 31500. 00
57 | 100. 00 17900. 00
58 | 255. 00 96900. 00
59 | 390. 00 16770. 00
60 | 350. 00 98000. 00
61 | 2.00 5312. 00
62 | 25. 00 375. 00
63 | 51. 50 499550. 00
64 | 2, 850. 00 14250. 00
65 | 650. 00 2600. 00
66 | 105. 00 97650. 00
67 | 131. 00 288200. 00
68 | 320. 00 17600. 00
69 | 500. 00 22000. 00
70 | 215. 00 57405. 00
71 | 31.50 1134. 00
72 | 2.50 3800. 00
73 | 2.50 5600. 00
74 | .32 30048. 00
75 | 1.25 32125. 00
76 | 3.00 30600. 00
77 | 11, 000. 00* 11000. 00
78 | 41, 000. 00* 41000. 00



11- 229114

11- SD- 8- 10
09/ 28/ 00

| _______________________________
| TEM SI XTH

| Bl D AMOUNT

| _______________________________
79 | 12, 000. 00* 12000. 00
80 | 700. 00 14700. 00
81 | 1,945, 875. 00  1945875. 00

TOT 13, 279, 343. 00

SUMMARY

OF

REMAI

N |

N G

B I

DDERS

Bl D245
PACGE 17
10/ 02/ 00



